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ADDENDUM # 1 
 
 
Date:  08-09-2006 
 
To:   Contractors 
 
From:  Wayne Smith, Project Manager, DFCM 
 
Reference:  Governors Mansion HVAC Upgrade 

603 East South Temple, SLC Utah 
 DFCM Project No. 06183310 

Subject:  Addendum No. 1 
 
Pages:  Addendum Cover               1 Page 
  Revised Bid Form    2 Pages 
  Architects Clarifications                         3 Pages  
                   6 Pages 
   
 
 
Note: This Addendum shall be included as part of the Contract Documents.  
Items in this Addendum apply to all drawings and specification sections whether 
referenced or not involving the portion of the work added, deleted, modified, or 
otherwise addressed in the Addendum.  Acknowledge receipt of this Addendum 
in the space provided on the Bid Form.  Failure to do so may subject the Bidder 
to disqualification. 
 
1.1 Addendum Cover Sheet 
 
1.2 Revised Bid Form 
 
 1.3 Architects Clarifications to Specifications 
 
 
 
End of Addendum 
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BID FORM – REVISED 
PER ADDENDUM NO. 1 ISSUED AUGUST 9, 2006 

 
 
NAME OF BIDDER                                                                                     DATE                  
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the Request for Bids for the  
GOVERNOR’S MANSION HVAC UPGRADE – DIVISION OF FACILITIES CONSTRUCTION AND 
MANAGEMENT – DFCM PROJECT NO. 06183310 and having examined the Contract Documents and the 
site of the proposed Work and being familiar with all of the conditions surrounding the construction of the 
proposed Project, including the availability of labor, hereby proposes to furnish all labor, materials and supplies as 
required for the Work in accordance with the Contract Documents as specified and within the time set forth and at 
the price stated below.  This price is to cover all expenses incurred in performing the Work required under the 
Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:           
 
BASE BID:  For all work shown on the Drawings and described in the Specifications and Contract Documents, 
I/we agree to perform for the sum of: 
 
                                                                                                                    DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
ADDITIVE ALTERNATE NO. 1:  For all work to replace existing fan coil Unit FC-5 as described in 
Specification 01230, I/we agree to perform for the sum of: 
 
                                                                                                                    DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
ADDITIVE ALTERNATE NO. 2:  For all work to replace existing fan coil Unit FC-1 as described in 
Specification 01230, I/we agree to perform for the sum of: 
 
                                                                                                                    DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
 
I/We guarantee that the Work will be Substantially Complete within November 6, 2006 calendar days after receipt 
of the Notice to Proceed, should I/we be the successful bidder, and agree to pay liquidated damages in the amount 
of $500.00 per day for each day after expiration of the Contract Time as stated in Article 3 of the Contractor’s 
Agreement.  
 
 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of          
 
The undersigned Contractor's License Number for Utah is                                              .   
 
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in Contract Documents, and deliver acceptable Performance and Payment bonds 
in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the contract.  The 
Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the property 
of the Division of Facilities Construction and Management as liquidated damages for delay and additional 
expense caused thereby in the event that the contract is not executed and/or acceptable l00% Performance and 
Payment bonds are not delivered within time set forth. 
 
Type of Organization:                                                                      

(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
                                   Respectfully submitted, 
 
 
      _____________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
                          _____________________________________________ 
 

_____________________________________________ 
 
 
 
                                    _____________________________________________ 
      Authorized Signature  
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ADDENDUM
Project Name:   Governor’s Mansion HVAC Replacement Addendum No.: 1

DFCM Project # Date:  08-08-06

From: WHW Engineering Inc
1354 East 3300 South Suite 200
Salt Lake City, Utah 84106
Phone (80) 466-4021 Fax (801) 466-8536

To:  All bidders

This Addendum forms and becomes a part of the Contract Documents and modifies the original Bidding
Documents dated 07-28-06 as noted below.  Acknowledge receipt of this Addendum in the space provided on
the Bid Form.  Failure to do so may subject the Bidder to disqualification.

This Addendum consists of 4 pages (including updated bid form).

I - CHANGES TO PRIOR ADDENDA:

II - CHANGES TO BIDDING REQUIREMENTS:

Item II-1. See revised bid form clarifying alternates.  Alternate #1 is replacing the smaller fan coil
unit FC-5, and Alternate #2 is replacing the larger unit FC-1.  If the fan coil units are
replaced, then they will need to be re-piped per detail A4/ME501.  The base bid does not
require that the fan coils be re-piped, although some piping modifications may be
necessary to accommodate the alternate duct routing.  The alternates will be accepted
in the order they are listed, as budget allows.  For example if there is only enough
money for one alternate, then Alternate #1 will be accepted.

III - CHANGES TO AGREEMENT & OTHER CONTRACT FORMS:

IV – CHANGES/CLARIFICATIONS TO CONDITIONS OF THE CONTRACT:

V - CHANGES/CLARIFICATIONS TO SPECIFICATIONS:

VI - CHANGES/CLARIFICATIONS TO DRAWINGS:

Item VI-1. Sheet ME101:  New water side economizer WE-1 shall be mounted on existing concrete
slab per manufacturer’s recommendations.  Manufacturer’s recommendations shall
include provisions for anchoring and leveling unit to existing concrete.  New economizer
shall come with a factory mounted disconnect. Existing electrical circuit for the small
removed chiller shall be re-used for new economizer.  Modify existing electrical
distribution (wiring, conduit, etc.) as required to connect to new unit.  Remove existing
circulating pump for small chiller, and remove associated electrical components.

Item VI-2. Sheet ME101:  Replace existing 3”x3”x1-1/2” tees with new 3”x3”x3” tees in existing
chilled water piping to serve new 3” chilled water supply and 3” chilled water return to
new economizer.  Provide Pete’s plugs at inlet and outlet of economizer, in addition to
the valves shown on the drawings.

Item VI-3. Sheet ME601:  Waterside economizer schedule has been modified.  See attached.
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PRIOR APPROVALS

THE FOLLOWING ITEMS, AS SUBMITTED, ARE CONSIDERED, IN GENERAL AND IN NAME
ONLY, AS EQUAL TO THOSE ITEMS SPECIFIED.  THIS REVIEW DOES NOT RELIEVE THE
CONTRACTOR OR SUPPLIER OF THE RESPONSIBILITY OF CONFORMING TO THE
DRAWINGS AND SPECIFICATIONS, NOR DOES IT RELIEVE THE CONTRACTOR OF THE
REQUIREMENTS OF THE SPECIFICATIONS FOR COORDINATION WITH OTHER TRADES.
 ALL DIMENSIONS SHALL BE CONFIRMED AND CORRELATED AT THE JOBSITE.   THE
CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING EXISTING CONDITIONS AND
THE SUITABILITY OF “EQUAL” PRODUCTS FOR THE SPECIFIED APPLICATION.

Description Manufacturer

Penthouses Western Vent
Penthouses Twin City Fan



WATER ECONOMIZER SCHEDULE

SYMBOL GPM MAX. OPER.
WT. LBS.

OPERATING CONDITIONS
ELECTRICAL (PER

CELL) MANUFACTURER
AND MODEL #NET CAPACITY

MBH
OUTDOOR AIR

TEMP °F
WATER IN
TEMP °F

WATER OUT
TEMP °F HP VOLT Ø Hz

WE
1 50 1100 205 35 55 45 1 208 3 60 TSI FC-36

1.  UNIT SHALL HAVE A SINGLE POINT POWER CONNECTION.  PROVIDE WITH FACTORY MOUNTED DISCONNECT, STARTERS, CONTROL TRANSFORMER,
ETC.  RE-CONNECT TO EXISTINGELECTRICALSERVICE FROM SMALL REMOVED CHILLER.  MODIFY CONDUIT, WIRING, FUSES, ADN ANY OTHER
ELECTRICAL COMPONENTS AS NECESSARY TO ACCOMMODATE NEW UNIT.  MOUNT UNIT AND INSTALL PER MANUFACTURERS RECOMMENDATIONS.
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